STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON 04-SCL-113-0.1 113
REPLACE BRI DGE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%
PROPCSALS | SSUED 33 FUND TOTAL HA21 1, 850, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER COF BI DDERS 10 ENG NEERS EST 1, 644, 000. 00 AMOUNT UNDER 344, 887. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,299, 113. 00 4 VI KI NG CONSTRUCTI ON  COVPANY
I NC
11050 D FOLSOM BOULEVARD FAX
RANCHO CORDOVA CA 95670
2 1, 361, 054. 00 7 R G W CONSTRUCTI ON | NC
P O BOX 2910 FAX
LI VERMORE CA 94551
3 1, 397, 262. 00 1 BENCO BRI DCGES
9888 KENT STREET FAX
ELK GROVE CA 95624
4 1, 404, 611. 00 10 SHASTA CONSTRUCTORS | NC
P O BOX 491539 FAX
REDDI NG CA 96049- 1539
5 1, 580, 655. 00 5 N A DEGERSTROM | NC
P O BOX 425 FAX

10/ 16/ 01
04-4C0204

B

D SUMMARY

I N SOLANO COUNTY NEAR RI O VI STA AT
THE | NTERSECTI ON CF ROUTE 12 AND

SPOKANE WA 99210

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

10/ 17/ 01
CONTRACT CODE ' C
85 CONTRACT | TEMS

FEDERAL Al D ACST-P113-(025)E

220

PERCENT UNDER EST 20. 98

916 852-5530
00745029
916 852-5533

925 606- 2400
00591940
925 961-1925

916 686-5030
00439713
916 685- 1459

530 365-3930
00494255
530 365-5465

509 928-3333
00480649
509 927-2010



04-4C020
04-SCL-1
10/ 16/ 01

4
13

6

10

1, 615, 817. 00

1,623, 279. 00

1,695, 234.70

1,722,816.51

1,983, 735. 00

MOWAT CONSTRUCTI ON° COVPANY

P O BOX 1330

WOCDI NVI LLE WA 98072- 1330

R M HARRI S COMPANY | NC

1000 HOWE RCAD
MARTI NEZ CA 94553
WEST BAY BUI LDERS I NC

P O BOX 3474
SAN RAFAEL CA 94912
ROE CONSTRUCTI ON CO

P O BOX 8277
TRUCKEE CA 96162
A E C CONSTRUCTI ON I NC

970 PATRI CI A WAY
SAN JOSE CA 95125

FAX

FAX

FAX

FAX

FAX

425 398-0205
00709927
425 398-0226

925 335-3000
00421689
925 335-3025

415 456-8972
00626859
415 459- 0665

530 587-9176
00583031
530 550-9303

408 275-7197
00772184
408 282-7094

Bl D245
PAGE 2
10/ 17/ 01



04-4C0204
04-SCL-113
10/ 16/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
10/ 17/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL ROBBI NS LANDSCAPI NG
GEORGETOMNN CA

CALI FORNI A REBAR

VACAVI LLE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D D M CRANE AND RI GG NG
RI O VI STA CA

M KE BROWN ELECTRI C
COTATI CA

O C JONES AND SONS
BERKELEY CA

W C MALONEY

STOCKTON CA

ERCSI ON CONTROL
REBAR

STRI PI NG

PI LE DRI VI NG
ELECTRI CAL
ROADWORK

BRI DGE REMOVAL



04-4C0204 Bl D245
04-SCL-113 PAGE 4
10/ 16/ 01 10/ 17/ 01

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CALI FORNI A REBAR

VACAVI LLE CA

CENTRAL STRI PI NG

RANCHO CORDOVA CA

CONTI NENTAL ELECTRI C

PI NOLE CA

D D M CRANE AND RI GG NG
RI O VI STA CA

KARLESKI NT CRUM

SAN LU S OBI SPO CA

M BUMGARNER | NC

LI VERVORE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERLI NG HOLLOWAY
AUBURN CA

Bl DDER | D NAME AND ADDRESS

REBAR

STRI PI NG

ELECTRI CAL

PI LES

ERGCSI ON CONTROL

GUARD RAIL AND CONCRETE BARRI ER
SI GNS AND CRASH CUSHI ONS

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CAL ROBBI NS LANDSCAPI NG
GEORGETOMN CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER RAI L

ERCSI ON CONTROL



04-4C0204
04-SCL-113
10/ 16/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
10/ 17/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALI FORNI A REBAR
VACAVI LLE CA

D D AND M CRANE AND RI GG NG
RI O VI STA CA

M KE BROWN ELECTRI C
COTATI CA

O C JONES AND SONS
BERKELEY CA

P C N CONSTRUCTI ON
BYRON CA

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

REBAR

Pl LI NG

ELECTRI CAL

ROADWORK

METAL BEAM GUARD RAI L
DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

BAI LEY FENCE
HAYWARD CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
FARWEST SAFETY
LODI CA

CONTI NUED ON NEXT PAGE



04-4C0204
04-SCL-113
10/ 16/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
10/ 17/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

M KE BROMWN ELECTRI C
COTATI CA

O C JONES AND SONS
BERKELEY CA

VDM PCN CAMBLI N

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG
RANCHO CORDOVA CA

D D M CRANE AND RI GG NG
RI O VI STA CA

MORI SOLI CONSTRUCTI ON

LI VERMORE CA

R AND S TRUCKI NG

STATEW DE SAFETY AND SI GNS

PAVEMENT MARKI NG

PI LE DRI VI NG

ELECTRI CAL

TRUCKI NG

M SCELLANEQUS TRAFFI C CONTROL



04-4C0204
04-SCL-113
10/ 16/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BLACK BEAR CONSTRUCTI ON
P O BOX 319

CORNI NG CA 96021

CALI FORNI A REBAR

600 E MAIN STE D

VACAVI LLE CA 95688
CENTRAL STRI PI NG

3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742
CONTI NENTAL ELECTRI C
2320 DA DGE AVENUE
PINOLE CA 94564

D D M CRANE AND RI GG NG
P O BOX 520

RI O VI STA CA 94571

J AND M LAND RESTORATI ON
1640 JAMES RCAD

BAKERSFI ELD CA 93308

O C JONES AND SONS

1520 FOURTH STREET
BERKELEY CA 94710

P C N CONSTRUCTI ON

5301 F BYRON HElI GHT HOT SPRI NG
BYRON CA 94514

STERLI NG P HOLLOWAY

1490 CHRI STI AN VALLEY RCAD
AUBURN CA 95602

CONCRETE BARRI ER

REBAR

PAVEMENT MARKI NG

ELECTRI CAL

Pl LI NG

ERGCSI ON CONTROL

GRADI NG AND PAVI NG

GUARD RAI L

DEMOLI TI ON



04-4C0204
04-SCL-113
10/ 16/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CAL ROBBI NS LANDSCAPI NG
GEORGETOMN CA

CALI FORNI A REBAR

VACAVI LLE CA

CENTRAL STRI PI NG

RANCHO CORDOVA CA

CONTI NENTAL ELECTRI C

PI NOLE CA

D D M CRANE AND RI GG NG
RI O VI STA CA

MORNI NG STAR CONSULTI NG
PI NCLE CA

O C JONES AND SONS
BERKELEY CA

P C AND N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS

SAN JOSE CA
STERLI NG P HOLLOWAY
AUBURN CA

BARRI ER RAI L

ERCSI ON CONTROL
REBAR

TRAFFI C STRI PE
ELECTRI CAL

Pl LI NG

POLLUTI ON PLAN
PAVI NG AND GRADI NG
GUARD RAI L

SI GNS

BRI DGE REMOVAL



04-4C0204
04-SCL-113
10/ 16/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
10/ 17/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALI FORNI A REBAR
VACAVI LLE CA
CENTERLI NE STRI PI NG
RANCHO CORDOVA CA

D D M CRANE AND RI GG NG
RI O VI STA CA

MBI

LI VERVORE CA

M KE BROWN ELECTRI C
COTATI CA

O C JONES AND SONS
BERKELEY CA

STERLI NG P HOLLOWAY
AUBURN CA

Bl DDER | D NAME AND ADDRESS

REBAR

PAVEMENT MARKI NG

Pl LI NG

RAI' LI NG AND K RAI L

ELECTRI CAL

EARTHWORK AND UNDERGRCUND

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CAL KI RK LANDSCAPE
EUREKA CA

CAMBLI N STEEL

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTROL ( PORTI ON)
REBAR ( PORTI ON)

STRI PI NG ( PORTI ON)



04-4C0204
04-SCL-113
10/ 16/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 10
10/ 17/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CONTI NENTAL ELECTRI C
PI NOLE CA

D D M CRANE AND RI GG NG
RI O VI STA CA

FARWEST SAFETY

LODI CA

MBI

LI VERVORE CA

O C JONES AND SONS
BERKELEY CA

P C N CONSTRUCTI ON
BYRON CA

STERLI NG HOLLOMAY
AUBURN CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PORTI ON)

PI LES ( PORTI ON)

K RAIL AND SI GNS ( PORTI ON)

BARRI ER ( PORTI ON)

EARTHWORK, PAVI NG AND ROCK SLOPE PROTECTI ON ( PORTI ON)
GUARD RAI L ( PORTI ON)

BRI DGE DEMOLI TI ON ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

BAI LEY FENCE

HAYWARD CA

CALI FORNI A REBAR

VACAVI LLE CA

D D M CRANE AND RI GG NG
RI O VI STA CA

CONTI NUED ON NEXT PAGE

I TEMS 21 AND 22 (PARTIAL)
| TEMS 53, 54, 76 AND 77 (PARTIAL)

| TEMS 47, 48 AND 85 ( PARTI AL)



04-4C0204
04-SCL-113
10/ 16/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 11
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

KARLESKI NT CRUM
SAN LU S OBI SPO CA
MB I

LI VERVORE CA

M KE BROWN ELECTRI C
COTATI CA

O C JONES AND SONS
BERKELEY CA

O C JONES AND SONS
BERKELEY CA

RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA
STERLI NG HOLLOWAY
AUBURN CA

I TEM5S 35 THRU 41

I TEM5 16 AND 71 THRU 76

| TEM 84

I TEMS 57 THRU 70 AND 85 ( PARTI AL)

| TEMS 8, 20, 24, 27, 28, 42 THRU 45, 52 (PARTIAL)
ITEMS 2, 8 THRU 11, 17 THRU 19 AND 78 THRU 83
ITEMS 7, 13, 15, 23 AND 55 (PARTIAL)

| TEM 25



04- 400204 Bl D245

04- SOL- 113 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 16/ 01 10/ 17/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 022543 TEMPORARY FENCE ( TYPE ESA) M 580 20. 00 11, 600. 00

2 022544 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 510 3.00 1, 530. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 500. 00* 500. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00

5 022545 TEMPORARY ENTRANCE/ EXI T LS LUMP SUM 2, 000. 00* 2, 000. 00

6 022546 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 2, 500. 00* 2, 500. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 15, 000. 00* 15, 000. 00

9 (S) 120149 TEMPORARY PAVENENT MARKI NG ( PAI NT) V2 40 30. 00 1, 200. 00
10 (S) 120154 TEMPORARY MARKER EA 8 5. 00 40. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 140 2.00 2, 280. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 44 50. 00 2, 200. 00
13 (S) 120330 TEMPORARY SI GN LS LUMP SUM 500. 00* 500. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 080 40. 00 43, 200. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 98 300. 00 29, 400. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 25.00 2, 000. 00
17 150711 REMOVE PAI NTED TRAFFI C STRI PE M 560 2.00 1, 120. 00
18 150712 REMOVE PAI NTED PAVEMENT MARKI NG Vi 75 20. 00 1, 500. 00
19 150722 REMOVE PAVEMENT MARKER EA 72 2.00 144. 00
20 150806 REMOVE Pl PE M 8 60. 00 480. 00
21 152379 RELOCATE FENCE M 440 15. 00 6, 600. 00
22 152381 RELOCATE GATE EA 2 500. 00 1, 000. 00
23 152392 RELOCATE ROADSI DE S| GN (WOOD POST) EA 8 200. 00 1, 600. 00
24 (S) 153101 PLANE ASPHALT CONCRETE PAVENENT Vi 150 30. 00 4,500. 00
25 157550 BRI DGE REMOVAL LS LUMP SUM 25, 000. 00* 25, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
27 190101 ROADVAY EXCAVATI ON VB 520 50. 00 26, 000. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
29 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 509 225. 00 114, 525. 00
30 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 113 50. 00 5, 650. 00
31 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) Vel 480 25. 00 12, 000. 00
32 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 443 80. 00 35, 440. 00
33 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 430 50. 00 21, 500. 00
34 194001 DI TCH EXCAVATI ON VB 820 25. 00 20, 500. 00
35 (S) 203001 ERCSI ON CONTROL ( BLANKET) V7 770 8. 00 6, 160. 00
36 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.5 500. 00 250. 00
37 (S) 203014 FI BER ( EROSI ON CONTROL) KG 85 1. 00 85. 00



04- 400204 Bl D245

04- SOL- 113 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
10/ 16/ 01 10/ 17/ 01

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

38 (S) 203021 FI BER ROLLS M 340 15. 00 5, 100. 00

39 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 260 2.00 520. 00

40 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 8 50. 00 400. 00

41 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 19 2.00 38. 00

42 250401 CLASS 4 AGGREGATE SUBBASE VB 780 45. 00 35, 100. 00

43 260301 CLASS 3 AGGREGATE BASE VB 730 65. 00 47, 450. 00

44 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 590 65. 00 103, 350. 00

45 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 7 50. 00 350. 00
AREA)

46 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 40 50. 00 2, 000. 00

47 491007 FURNI SH PI LI NG ( CLASS 400) M 451 55. 00 24, 805. 00

48 ('S) 491008 DRI VE PI LE (CLASS 400) EA 42 600. 00 25, 200. 00

49 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 55 500. 00 27, 500. 00

50 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 313 465. 00 145, 545. 00

51 510133 CLASS 2 CONCRETE (RETAI NI NG WALL) VB 160 440. 00 70, 400. 00

52 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10 1, 250. 00 12, 500. 00

53 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 53, 600 1.30 69, 680. 00

54 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 7,080 2. 00 14, 160. 00

55 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00

56 641132 300 MM PLASTI C PI PE M 1 250. 00 250. 00

57 650069 450 MM REI NFORCED CONCRETE Pl PE M 44 225. 00 9, 900. 00

58 650075 600 MV REI NFORCED CONCRETE Pl PE M 6 350. 00 2,100. 00

59 664015 450 MM CORRUGATED STEEL Pl PE M 1.5 600. 00 900. 00
(2.01 MM THI CK)

60 664021 600 MV CORRUGATED STEEL PI PE M 8 425. 00 3, 400. 00
(2.77 MM THI CK)

61 690273 300 MM BI TUM NOUS COATED CORRUGATED M 5 400. 00 2, 000. 00
STEEL Pl PE DOWKDRAI N

62 692088 300 MM ENTRANCE TAPER EA 1 750. 00 750. 00

63 705044 450 MM STEEL FLARED END SECTI ON EA 1 650. 00 650. 00

64 705045 600 MV STEEL FLARED END SECTI ON EA 1 650. 00 650. 00

65 721009 ROCK SLOPE PROTECTI ON VB 2.2 200. 00 440. 00
(FACI NG, METHOD B)

66 721011 ROCK SLOPE PROTECTI ON VB 2 225. 00 450. 00
(BACKI NG NO. 2, METHOD B)

67 721012 ROCK SLOPE PROTECTI ON VB 110 80. 00 8, 800. 00
(BACKI NG NO. 3, METHOD B)

68 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 700 65. 00 45, 500. 00



04- 400204 Bl D245

04- SOL- 113 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 16/ 01 10/ 17/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
69 729010 ROCK SLOPE PROTECTI ON FABRI C Vi 630 2.00 1, 260. 00
70 (S) 750001 M SCELLANEQUS | RON AND STEEL KG 762 1.00 762. 00
71 820107 DELI NEATOR ( CLASS 1) EA 7 40. 00 280. 00
72 820132 OBJECT MARKER (TYPE L) EA 2 40. 00 80. 00
73 820134 OBJECT MARKER ( TYPE P) EA 5 40. 00 200. 00
74 (S) 832001 METAL BEAM GUARD RAI LI NG M 60 30. 00 1, 800. 00
75 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 400. 00 7, 200. 00
76 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 29 215. 00 6, 235. 00
77 839721 CONCRETE BARRI ER ( TYPE 732A) M 60 240. 00 14, 400. 00
78 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG Vi 59 60. 00 3,540. 00
79 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 060 2.00 2,120. 00
80 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 290 3.00 870. 00
81 (S) 840570 100 MM THERVOPLASTI C TRAFFI C STRI PE M 180 2.00 360. 00
(BROKEN 10.98 M - 3.66 M
82 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 69 6. 00 414.00
83 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 50 6. 00 300. 00
TYPE G
84 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
85 999990 MOBI LI ZATI ON LS LUMP SUM 130, 000. 00* 130, 000. 00

TOTAL 1, 299, 113. 00



\ TEI\/||

©CoO~NOUIA WNPE

04-4C0204
04-SCL-113
10/ 16/ 01

1430.

SUMMARY

OF

REMA/I

N

Bl D245
PAGE 15
10/ 17/ 01
FI FTH
BI D AMOUNT
55.50 32190
4.00 2040
10, 000. 00* 10000
6, 000. 00* 6000
2, 000. 00* 2000
1, 500. 00* 1500
5, 000. 00* 5000
79, 000. 00* 79000
35. 00 1400
6. 00 48
1.50 1710
34.00 1496
550. 00* 550
60. 00 64800
235.00 23030
60. 00 4800
8.00 4480
30. 00 2250
2.00 144
50. 00 400
19. 00 8360
550. 00 1100
200. 00 1600
8.00 1200
20, 000. 00* 20000
13, 500. 00* 13500
10. 00 5200
45, 000. 00* 45000
100. 00 50900
30. 00 3390
12. 00 5760
40. 00 17720
25.00 10750
10. 00 8200
12. 00 9240
1, 500. 00 750
3.00 255
39. 00 13260
2.25 585



04-4C0204

04- SCL-

113

10/ 16/ 01

SUMMARY

OF

REMA/I

8800.
43400.
6300.
2286.
210.

500.
1800.
7200.
6090.

14100.
2950.

NI NG BI DDERS

8580.
42000.

762.
280.

200.
1200.
7500.
5800.

12000.
3245.

Bl D245
PAGE 16
10/ 17/ 01
FI FTH
BI D AMOUNT
200. 00 1600
9.00 171
53. 00 41340
53. 00 38690
62. 00 98580
81. 00 567
35. 00 1400
90. 00 40590
600. 00 25200
460. 00 25300
710. 00 222230
715. 00 114400
1, 000. 00 10000
2.35 125960
2.35 16638
500. 00 1000
120. 00 120
160. 00 7040
210. 00 1260
156. 00 234
200. 00 1600
160. 00 800
160. 00 160
310. 00 310
500. 00 500
140. 00 308
150. 00 300
90. 00 9900.
90. 00 63000
2.60 1638.
22.00 16764.
40. 00 280
40. 00 80.
130. 00 650
200. 00 12000
3, 000. 00 9000
285. 00 8265
308. 00 18480
75. 00 4425



SUMMARY

04- 400204
04- SOL- 113
10/ 16/ 01
_______________________________ |
SECOND |
BI D ANOUNT |
_______________________________ I
2.00 2120. 00|
3.50 1015. 00|
2.00 360. 00|
6. 00 414. 00|
6. 00 300. 00|
25, 000. 00* 25000. 00|
133, 000. 00* 133000. 00|
1, 361, 054. 00

OF REMA

RD
AMOUNT

00 3180
00 870
00 540
00 690
00 500.
00* 34000
00* 135000

1,397, 262. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

1.80 1908
3.30 957
1.50 270
6. 00 414
6. 00 300.
20, 000. 00* 20000
140, 000. 00* 140000

1, 404, 611. 00

Bl D245
PAGE 17
10/ 17/ 01
FI FTH
BI D AMOUNT
2.50 2650
4.50 1305
2.00 360
8.00 552
8.00 400.
45, 000. 00* 45000
150, 000. 00* 150000

1, 580, 655. 00



| TEM

©CoO~NOUIA WNPE

04-4C0204
04-SCL-113
10/ 16/ 01

SUMMARY

25,
30,

000.
000.

OF

REMA

2040

I NI NG BIDDERS
_______________________________ |
| El GHTH
| BI D AMOUNT
_______________________________ I
00| 12. 50 7250
00| 3.50 1785
00| 5, 000. 00* 5000
00| 12, 700. 00* 12700
00| 8, 400. 00* 8400
00| 7, 250. 00* 7250
00| 2, 500. 00* 2500
00| 15, 800. 00* 15800
00| 30. 00 1200
00| 5.50 44
00| 1. 40 1596
00| 22.25 979
00| 525. 00* 525
00| 32.00 34560
00| 222.00 21756
00| 26. 50 2120
00| 2.25 1260
00| 24. 50 1837
00| 1.75 126
00| 58. 00 464
00| 37.50 16500
00| 335. 00 670
00| 167. 00 1336
00| 30. 00 4500
00| 22, 780. 00* 22780
00| 5, 550. 00* 5550
00| 52. 25 27170
00| 15, 300. 00* 15300
00| 191. 00 97219
00| 61. 00 6893
00| 162. 00 77760
00| 74.00 32782
00| 82.75 35582
00| 19. 50 15990
00| 11. 00 8470
00| 1, 400. 00 700
00| 12. 00 1020
00| 21. 50 7310
00| 6.25 1625

Bl D245
PAGE 18
10/ 17/ 01
NI NTH
BI D AMOUNT
15. 00 8700
3.45 1759
6, 000. 00* 6000
20, 000. 00* 20000
10, 000. 00* 10000
3, 000. 00* 3000
2, 600. 00* 2600
80, 000. 00* 80000
31.05 1242
5.75 46
1.44 1641
23.00 1012
500. 00* 500
35. 00 37800
230. 00 22540
26. 45 2116
2.30 1288
25. 30 1897
1.73 124
60. 00 480
16. 00 7040
500. 00 1000
175. 00 1400
31.00 4650
25, 000. 00* 25000
6, 000. 00* 6000
54.00 28080
5,175. 00* 5175
252.00 128268
205. 00 23165
90. 00 43200
85. 00 37655
85. 00 36550
20. 00 16400
10. 00 7700
1, 450. 00 725
13. 00 1105
22.00 7480
6.50 1690



04-4C0204

04- SCL-

113

10/ 16/ 01

11000
70000
2205
2286
231.

525.
7920
6690
7685

15300
2950

SUMMARY

OF

REMA/I

NI NG BI DDERS

9515

46550
1102.
838.

315

275.
7980
6666
6670

13020.
3599

Bl D245
PAGE 19
10/ 17/ 01
NI NTH
BI D AMOUNT
29.00 232
12. 00 228
51. 00 39780
74.00 54020
71.00 112890
60. 00 420
40. 00 1600
73. 60 33193
748. 00 31416
650. 00 35750
863. 00 270119
625. 00 100000
1, 455. 00 14550
1.50 80400
2.30 16284
230. 00 460
500. 00 500
259. 00 11396
402. 00 2412
690. 00 1035
489. 00 3912
460. 00 2300
874.00 874
730. 00 730
747.00 747
234.00 514
258. 00 516
90. 00 9900
69. 00 48300
2.00 1260
1.25 952
46. 00 322
46. 00 92
46. 00 230
34.50 2070
2,760. 00 8280
460. 00 13340
460. 00 27600
63. 25 3731



04- 400204 Bl D245

04-SCL-113 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
10/ 16/ 01 10/ 17/ 01
------------------------------- e D T e TR EP TR PP T TR P ER LRI PLRERRERE
SI XTH SEVENTH | El GHTH NI NTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- - o e e
3.00 3180. 00| 2.00 2120. 00| 2.00 2120. 00| 2.07 2194. 20
3.00 870. 00| 3.00 870. 00| 4.00 1160. 00| 3.80 1102. 00
3.00 540. 00| 3.00 540. 00| 2.00 360. 00| 1.73 311. 40
10. 00 690. 00| 10. 00 690. 00| 7.00 483. 00| 6. 90 476. 10
10. 00 500. 00| 10. 00 500. 00| 7.00 350. 00| 6.90 345. 00
30, 000. 00* 30000. 00| 24, 000. 00* 24000. 00| 28, 000. 00* 28000. 00| 29, 000. 00* 29000. 00
161, 000. 00* 161000. 00| 160, 000. 00* 160000. 00| 290, 000. 00* 290000. 00| 172, 000. 00* 172000. 00

1,615,817.60 1,623,279.06 1, 695, 234.70 1,722,816.51



04- 400204 Bl D245

04- SOL- 113 SUMMARY OF REMAINING BIDDERS PAGE 21
10/ 16/ 01 10/ 17/ 01
| TEM TENTH
| BI D AMOUNT
I _______________________________
1] 31. 00 17980. 00
2 | 10. 00 5100. 00
3| 7,500. 00* 7500. 00
4 | 35, 000. 00* 35000. 00
5 | 13, 085. 00* 13085. 00
6 | 8, 614. 00* 8614. 00
7| 3, 935. 00* 3935. 00
8 | 137, 380. 00* 137380. 00
9 | 45. 00 1800. 00
10 | 20. 00 160. 00
11 | 5. 00 5700. 00
12 | 33.00 1452. 00
13 | 400. 00* 400. 00
14 | 75. 00 81000. 00
15 | 334. 00 32732. 00
16 | 24.00 1920. 00
17 | 5. 00 2800. 00
18 | 50. 00 3750. 00
19 | 2.00 144. 00
20 | 52. 00 416. 00
21 | 18. 00 7920. 00
22 | 450. 00 900. 00
23 | 150. 00 1200. 00
24 | 27.00 4050. 00
25 | 25, 000. 00* 25000. 00
26 | 30, 000. 00* 30000. 00
27 | 47.00 24440. 00
28 | 12, 000. 00* 12000. 00
29 | 261. 00 132849. 00
30 | 553. 00 62489. 00
31 | 29. 00 13920. 00
32 | 191. 00 84613. 00
33 | 76. 00 32680. 00
34 | 17.50 14350. 00
35 | 9.00 6930. 00
36 | 2, 000. 00 1000. 00
37 | 5.00 425. 00
38 | 22.00 7480. 00
39 | 2.50 650. 00



04-4C0204

04-SCL-113
10/ 16/ 01
TENTH
BI D AMOUNT

65. 00 520. 00
20. 00 380. 00
44.50 34710. 00
64. 00 46720. 00
62. 00 98580. 00
50. 00 350. 00
75.00 3000. 00
64. 00 28864. 00
700. 00 29400. 00
1, 256. 00 69080. 00
1,082. 00 338666. 00
560. 00 89600. 00
1, 265. 00 12650. 00
1.33 71288. 00
2.00 14160. 00
395. 00 790. 00
225.00 225.00
225.00 9900. 00
350. 00 2100. 00
600. 00 900. 00
425. 00 3400. 00
400. 00 2000. 00
760. 00 760. 00
635. 00 635. 00
650. 00 650. 00
205. 00 451. 00
224.00 448. 00
78. 00 8580. 00
60. 00 42000. 00
1.50 945. 00
1.00 762. 00
50. 00 350. 00
50. 00 100. 00
50. 00 250. 00
120. 00 7200. 00
2,000. 00 6000. 00
229. 00 6641. 00
217.00 13020. 00
50. 00 2950. 00

SUMMARY

OF

REMA/I

N

N G

B

DDERS

Bl D245
PAGE 22
10/ 17/ 01



04-4C0204
04-SCL-113
10/ 16/ 01
TENTH
BI D AMOUNT
3.00 3180. 00
3.00 870. 00
3.00 540. 00
10. 00 690. 00
10. 00 500. 00
25, 166. 00* 25166. 00
180, 000. 00* 180000. 00

1, 983, 735. 00

SUMMARY

OF

REMA/I

N |

N G

B I

DDERS

Bl D245
PAGE 23
10/ 17/ 01



